

APPENDIX VII – PSA # 2

Check each applicable planning cycle:

FY 2005-06 FY 2006-07 FY 2007-08 FY 2008-09

**MULTIPURPOSE SENIOR CENTER (MPSC)
ACQUISITION¹ AND CONSTRUCTION² COMPLIANCE REVIEW**
CCR Title 22, Article 3, Section 7302(a) (15)
(This has a 20-year tracking requirement.)

- No, Title III B funds have not been used for MPSC Acquisition or Construction.
 Yes, Title III B funds have been used for MPSC Acquisition or Construction.
If yes, complete the chart below.

Title III Grantee and/or Senior Center	Type Acq/Const	III B Funds Awarded	% of Total Cost	Recapture Period		Compliance Verification (State Use Only)
				MM/DD/YY Begin	Ends	
Name: Address:						
Name: Address:						
Name: Address:						
Name: Address:						
Name: Address:						

¹ Acquisition is defined as obtaining ownership of an existing facility (in fee simple or by lease for 10 years or more) for use as an MPSC.

² Construction is defined as building a new facility, including the costs of land acquisition, architectural and engineering fees, or making modifications to, or in connection with an existing facility, which more than doubles the square footage of that original facility and all physical improvements.